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PROJECT NO. 044-452 COUNTY: Pennington Drop Inlet and Sidewalk Repair CONTRACT TIME: November 1, 2010

PCN NO. 120A

Engineer's Estimate $8858.98

Engineer's Estimate Stanley J. Johnsen Simon Contractors
Rapid City SD Rapid City SD
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT[UNIT PRICE AMOUNT|UNIT PRICE AMOUNT

001 [Mobilization Lump Sum 1.00 0.00 1,150.00 1,150.00 1,350.00 1,350.00
002 |Remove Concrete Curb and Gutter Ft 21.00 0.00 13.00 273.00 20.00 420.00
003 |Remove Asphalt Concrete Pavement SqYd 14.50 0.00 30.00 435.00 25.00 362.50
004 |Remove Concrete Sidewalk SqYd 48.30 0.00 25.00 1,207.50 30.00 1,449.00
005 |Remove Drop Inlet Frame & Grate Assembly for Reset Each 1.00 0.00 150.00 150.00 200.00 200.00
006 |Gravel Cushion Ton 4.00 0.00 50.00 200.00 49.00 196.00
007 |Asphalt Concrete Composite Ton 4.00 0.00 150.00 600.00 295.00 1,180.00
008 |Traffic Control Unit 381.00 0.00 0.80 304.80 2.20 838.20
009 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 625.00 625.00 2,900.00 2,900.00
010 |Type C Advance Warning Arrow Panel Each 1.00 0.00 500.00 500.00 660.00 660.00
011 |Type B66 Concrete Curb and Gutter Ft 21.00 0.00 23.00 483.00 39.00 819.00
012 |4" Concrete Sidewalk SqFt 435.00 0.00 4.50 1,957.50 6.25 2,718.75
013 |Precast Drop Inlet Collar Each 1.00 0.00 200.00 200.00 185.00 185.00
014 |Adjust Drop Inlet Each 1.00 0.00 2,550.00 2,550.00 750.00 750.00
015 |Sediment Control at Inlet with Frame and Grate Each 1.00 0.00 100.00 100.00 320.00 320.00
TOTAL 0.00 10,735.80 14,348.45




